
MIST SOW TASK 178 
Title: XRISM-Resolve Mechanical and Aperture Assembly Support 

 

Statement of Work 

Item Description Applicable Contract Function 

1 SOW mod for 3-6-2019 thru 3-6-2020 
Implementation Phase Services – 
Mechanical Systems Disciplines 

 

Performance Requirements Delivery 
Schedule: 

Continue the two subtasks created for the last TO mod - Subtask 
1-Mechanical 
Development Support Subtask 2-ApA Assembly Support 

12 Month(s) 

Performance requirement for 3/07/2019 thru 3/06/2020: 
 
ApA Subssytem: 
Senior Engineer (REDACTED):  
- Inspection and documentation of XARM Aperture 
hardware/components.  
- Organizing Astro-H Aperture FM spares and GSE, aggregating 
and storing witness coupons, and organizing records in a 
manner that will be useful for potential use. - Summarizing 
lessons learned from Astro-H Aperture integration and testing, 
identification of deficiencies in GSE and determination and 
development of cost-effective enhancements that would reduce 
risk in a potential future mission.  
- Developing and releasing WOAs to govern work on the 
Aperture system.  
- Managing Aperture subsystem level build-up, fabrication, 
integration, and testing.  
 
Mechanical Subsystem: 
Deputy Mechanical Lead Engineering (REDACTED): 
- Perform Mechanical engineering management of the ADR and 
HTS leads subsystems 
- Work included WOA writing and implementing, managing 
designer team, interfacing with subsystem PDLs, writing reports, 
and providing engineering guidance to the team. 
- Perform Deputy Mechanical Lead role by providing other 
necessary mechanical engineering support as needed. 
 
Mechanical Design work (REDACTED):  
- All designers must have proficient knowledge of PTC CREO 3 
design, drawing/drafting, GD&T, and Windchill Configuration 
management software.  
- The designers must also be familiar with Goddard's 
Configuration Management systems such as TDMS.  
- Designer team must consist of (at minimum) REDACTED of an 
experienced "lead designer" and REDACTED of senior level 
designers. The remainder can consist of a part time junior level 
designer (REDACTED).  
- Designer team will be responsible for minor design updates, 
creation of MGSE, as well as ensuring the configuration of top 
level assembly models and drawings are correct and adequate. 

12 Month(s) 

 

 

 


